Quillwood Credit Partners
Origination and credit | Internal working paper

Indicative Term Sheet
Riverside Commons

Senior secured construction facility of A$118.0M, 9 Marquet Lane, Rhodes NSW

Prepared for Riverside Commons Pty Ltd

Prepared by Quillwood Credit Partners

6 May 2026

Version 1.0, non-binding, subject to credit approval

Reference: QCP-TS-2026-0506-RC

Date: 6 May 2026

Synthetic - for demonstration. All names, entities and figures are fictional.
Confidential. Prepared for the addressee only and not to be relied on by any other party.

1. Parties and status

Borrower	Riverside Commons Pty Ltd
ABN	91 014 685 765
Sponsor	Kaiyo Living Group Pty Ltd (trading as Kaiyo Living)
Lender	Quillwood Credit Partners
Project	162 apartments in two buildings of 11 and 14 storeys, 9 Marquet Lane, Rhodes NSW 2138
Date and version	6 May 2026, version 1.0

Transaction details

This term sheet is indicative only. It is not an offer or commitment to lend and creates no binding obligation on Quillwood Credit Partners. Any facility is subject to final credit approval, satisfactory due diligence and execution of documentation acceptable to the Lender and Brannock Sutherland Lawyers.

2. Facility terms

Facility	Senior secured construction facility, staged drawdown, equity first
Limit	A$118.0M
Tenor	36 months from financial close
Purpose	Refinance the A$18.0M land loan and fund construction costs, professional fees, statutory charges, selling costs, and capitalised interest and fees
Interest	3 month BBSW plus 6.50% p.a. on drawn amounts, capitalised during construction
Establishment fee	1.50% of the limit (A$1.77M)
Line fee	1.25% p.a. on the undrawn commitment
Repayment	From apartment settlement proceeds, with 100% of net proceeds applied to the facility until repaid in full

Indicative facility terms, subject to credit approval

3. Sources and uses

Item	A$M	% of TDC
Senior facility	118.0	68.8%
Sponsor equity	53.6	31.2%
Total sources	171.6	100.0%
Land including duty and costs	36.4	21.2%
Construction (QS assessed)	98.4	57.3%
Fees, charges, selling costs, interest	36.8	21.4%
Total uses	171.6	100.0%

Sources and uses of funds

Sponsor equity of A$24.6M has been contributed to date. The remaining A$29.0M must be injected in cash before the first construction draw.

4. Sizing basis

The Lender has sized the facility on independent figures, not those in the information memorandum dated 10 February 2026.

Item	Sponsor IM	Independent
Gross realisation	A$228.0M	A$214.0M
Construction cost	A$91.2M	A$98.4M
Months to completion	24	28

Sources: Harcourt Lyle Valuers (5 March 2026), Dunmore Fraser (12 March 2026)

On these figures the facility represents 55.1% of gross realisation and 68.8% of total development cost, with a margin on cost of 24.7%. Pre-sales of 94 units (58%) have a contract value of A$123.6M, which is 1.05 times the facility limit.

5. Security

- First registered mortgage over 9 Marquet Lane, Rhodes NSW 2138.
- General security deed over all present and after-acquired property of the Borrower.
- Assignment of the design and construct contract with Tallowood Construction Pty Ltd, the building bank guarantees and sale contracts.
- Cost overrun and completion guarantee from Kaiyo Living Group Pty Ltd.
- Charge over deposits held in trust by Bellamy & Roe Projects Pty Ltd, to the extent permitted by law.

6. Conditions precedent

- Receipt of the remaining A$29.0M equity in cash, with all equity spent before the first facility draw.
- Reliance letters from Harcourt Lyle Valuers Pty Ltd and Dunmore Fraser Quantity Surveyors Pty Ltd, the latter appointed as project monitor.
- Builder security of at least 5% of the contract sum in bank guarantees, with the Lender seeking additional retention.
- Geotechnical, groundwater, flood planning and contamination reports satisfactory to the Lender.
- Payout of the A$18.0M land loan and release of its security.
- Satisfactory insurances, legal due diligence and credit approval.

7. Covenants and undertakings

- Pre-sales not to fall below 94 units, with contracted value of at least the facility limit.
- Facility not to exceed 60% of gross realisation on any updated valuation.
- Facility to remain in balance, with cost to complete tested monthly by the project monitor.
- Sponsor to notify the Lender of any variation over a nominated threshold, and no change to the builder without consent.
- Monthly reporting on sales, construction progress and cost, with quarterly sponsor liquidity confirmation.

8. Key risks addressed

The terms respond to the construction cost gap of A$7.2M, the A$14.0M valuation gap, the extra four months of programme, builder concentration on a contract above A$90M, site conditions near the Parramatta River, and competing sponsor liquidity demands. Settlement risk on the 68 unsold units remains with the Borrower.

9. Sign-off

Prepared by	Quillwood Credit Partners, Real Estate Finance
Authorised signatory	To be completed on credit approval
Indicative validity	30 days from the date of this term sheet

Execution of this document does not constitute a commitment to lend