Quillwood Credit Partners

Real Estate Lending | Indicative terms, subject to credit approval

Indicative Term Sheet
Riverbank Quarter

Senior secured construction facility

Borrower: Calder Riverside Pty Ltd

Status: indicative, non-binding

Reference: QCP-RE-2026-0417

Date: 9 October 2026

Synthetic - for demonstration. All names, entities and figures are fictional.

Confidential. Prepared for the addressee only and not to be relied on by any other party.

This term sheet sets out the indicative terms on which Quillwood Credit Partners, on behalf of the Quillwood Real Estate Lending strategy, proposes to provide a senior secured construction facility for Riverbank Quarter. It is not an offer or commitment to lend and remains subject to credit approval, satisfactory due diligence and documentation.

1. Facility terms

Borrower	Calder Riverside Pty Ltd
Sponsor and guarantor	Calder Property Group Holdings Pty Ltd
Lender	Quillwood Credit Partners Pty Ltd as trustee and manager of the participating funds
Facility	Senior secured construction facility
Facility limit	A$185,000,000
Purpose	To fund construction costs, capitalised interest and fees for Riverbank Quarter, 18-26 Charles Street, Parramatta
Tenor	30 months from financial close (target 30 November 2026); maturity 31 May 2029
Interest rate	3-month BBSW (currently 3.85%) plus a margin of 5.25% per annum; indicative all-in rate 9.10%
Interest	Capitalised monthly to the facility during construction
Establishment fee	1.00% of the facility limit (A$1,850,000), payable at financial close
Line fee	Nil
Hedging	Interest rate cap on not less than 50% of projected drawn balance, strike 4.50% BBSW
Repayment	Bullet at maturity from refinance into a stabilised BTR investment facility or progressive strata sell-down
Ranking and security	First-ranking real property mortgage and general security over the borrower; completion and cost overrun guarantee capped at A$25.0M; builder's side deed
Equity	Land (A$21.5M) and cash equity of A$57.2M, to be spent in full before first drawdown

Figure 1. Transaction structure





Figure 2. Sources and uses of funds (total A$263.7M)



2. Financial covenants

Covenant	Requirement	At financial close	Testing
Loan to value ratio (LVR)	<= 60.0%	58.2%	On each valuation update and at practical completion
Loan to cost ratio (LTC)	<= 72.5%	70.2%	Monthly with each drawdown request
Cost to complete	>= 1.00x	1.04x	Monthly: undrawn facility plus undrawn equity divided by QS-certified cost to complete
Practical completion sunset date	31 March 2029	Forecast 31 January 2029	Practical completion by 31 March 2029
Retail pre-commitment	>= 40.0%	0% (leasing commences 2028)	Signed leases over at least 40% of retail NLA before practical completion
Projected stabilised ICR	>= 1.20x	1.26x	At practical completion, on lender's assumed refinance terms

Table 1. Financial covenants

3. Conditions precedent to first drawdown

- Executed fixed-price design and construct contract with Ironbark Constructions and builder's side deed in favour of the lender
- Satisfactory independent valuation addressed to the lender confirming as-if-complete value of not less than A$310.0M
- Quantity surveyor's initial report confirming cost to complete, contingency adequacy and program
- Evidence of cash equity of A$57.2M contributed and spent ahead of first drawdown
- Executed completion and cost overrun guarantee from Calder Property Group Holdings Pty Ltd (capped at A$25.0M)
- Builder security of 5% of the contract sum (A$10.73M) by unconditional bank guarantees
- Interest rate cap executed on not less than 50% of the projected drawn balance
- Construction certificate for Stage 2 (above-ground works) issued prior to the first Stage 2 drawdown
- Satisfactory legal due diligence, KYC and title searches; first-ranking mortgage registered
- Contract works, public liability and professional indemnity insurances noting the lender's interest

4. Undertakings and reporting

- Monthly progress claims certified by the lender's quantity surveyor, with an updated cost to complete.
- Monthly construction and leasing report from the borrower, including program status and variations above A$250,000.
- Quarterly management accounts and annual audited accounts of the guarantor within 120 days of year end.

- Updated valuation at practical completion, and at any time the lender reasonably believes the LVR covenant may be breached.
- No further encumbrances, distributions or changes in control of the borrower without lender consent.

5. Events of default

Customary events of default for a facility of this type, including non-payment, breach of a financial covenant, insolvency of the borrower, guarantor or builder, termination of the building contract, failure to reach practical completion by the sunset date, and a material adverse change in the borrower's or guarantor's financial position.

This indicative term sheet is confidential and is provided for discussion purposes only. Quillwood Credit Partners is not bound until a facility agreement is executed following investment committee approval.